

Emailing Templates Revamp – Agency Brief

Client: Geopost

Consumer Relation and Acquisition Program

1. Context

Geopost is currently deploying a Consumer Relation and Acquisition Program across multiple business units, such as BRT (Italy), DPD CH (Switzerland), DPD CZ (Czech Republic), DPD SK (Slovakia) and other BUs to come.

As part of an initial Proof of Concept, a first set of emailing & push web communications have been designed and deployed via imagino Customer Data Platform.

As we are entering an extensive roll-out phase, we need to reassess the relevance of the templates (**structure, design, and technical best practices**) and launch a comprehensive revamp to ensure they are **robust, scalable, and easy to operate across markets**.

2. Key Issues Identified

The main issues observed on the existing emails are:

- Existing email templates need to be optimized: email layouts, accessibility, impact, UX writing compared to competitors to improve conversions etc...
- The current HTML structure shows limitations on certain legacy email inbox (notably older versions of Outlook), highlighting the need for increased robustness.
- Some visual variations have been observed across emails, including:
 - logo usage
 - font sizing
 - content block structurewhich suggests room for improved consistency.
- Clear and formalized CRM / email design guidelines are currently limited
- Multi-country and multi-brand (5 brands) deployments require a significant level of manual adaptation, indicating potential for improved scalability.

3. Objectives of the Project

The objective of this project is to **redesign and rationalize the email templates**, to:

- Create **clean, simple, flexible/adaptable and reusable email templates**
- Introduce a **modular approach** (templates + reusable content blocks)
- Improve:
 - Readability and accessibility
 - Brand consistency
 - Multi-country deployment efficiency
 - Email performance (engagement, click rate)
- Ensure **full compliance with the existing brand guidelines** (no evolution in tone of voice or brand positioning)

4. Scope of Work – Expected Contributions

The agency is invited to propose an approach covering all or part of the following scope.

A. Audit & Recommendations (optional)

- Graphic and HTML audit of existing emails
- Editorial content and UX / CRO recommendations
- Recommendations on email best practices in degraded environments (Outlook, dark mode, accessibility)

B. Template Creation

- Redesign of:
 - **3 automated emails templates** : welcome email, promote mobile app download, and boost sales email
 - **3 one-shot email templates** : commercial peak (e.g. Xmas, black Friday, Valentine's day), services (e.g. out of home), and Singular template (platform to boost SMEs sales)
- Design aligned with existing brand guidelines

C. HTML Integration

- Robust HTML integration of:
 - Trigger email templates
 - One-shot templates
- Strong focus on:
 - Outlook compatibility
 - Accessibility standards
 - Maintainability
- Possibility to create a modular content block library (e.g. Promotional block to integrate in any kind of e-mail)

5. Expected Deliverables

The agency should clearly specify deliverables, including for example:

- Audit and recommendations documentation
- Email guidelines
- Designed email templates
- Integrated HTML files, fully tested

6. Budget & Planning Expectations

The agency is expected to provide:

- A client track record illustrating the experience in redesigning email marketing campaign use cases
- A detailed budget breakdown
- Project organization, team setup and experience description
- High-level planning and key milestones

7. Proposed timeline

- **RFP launch:** May 4, 2026
- **Proposal submission deadline:** May 22, 2026
- **Proposal review & shortlist:** May 28, 2026
- **Pitch presentations (shortlisted agencies):** Week of 1st of June
- **Final selection & agency notification:** June 5th, 2026
- **Contracting phase:** starting June 5th, 2026
- **Kick-off meeting:** Week 15th June, 2026